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1 Background 
In accordance with the direction PBD-2016-03: Construction Standards and Conformance 

issued by the NSW Procurement Board, TfNSW shall comply with the requirements of 

PBD-2016-03. In this context, IC-DC-B201 (TS 01744.2) is updated to include 

requirements pertaining to the procurement of construction goods and services used on 

TfNSW roads network. 

In addition, requirements for prequalification and registration of fabricators are amended 

based on industry consultation and feedback. 

2 Amendment to IC-DC-B201 (TS 01744.2) 
The following sections in IC-DC-B201 (TS 01744.2) shall be amended as follows: 

Section 1.1.1 General 
Add the following paragraph after the first sentence: 

Construction of Works shall comply with PBD-2016-03. SU
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Section 4.1 Prequalification of Fabricators 
Add the following after the first sentence: 

Hold Point 

Process Held: Prequalification or Registration of fabricators 

Submission Detail: Submit the fabricator’s TfNSW Prequalification (for CC3 category) 
or Registration (for CC2 category), 10 working days prior to 
engaging any fabricator. 

Release of Hold Point: The Principal shall examine the submitted documents to ensure 
compliance with the NSW Procurement Board Direction PBD-
2016-03: Construction Standards and Conformance prior to 
authorising the release of the Hold Point. 

Section 4.7.1 Quality System 
Delete the contents of second paragraph in their entirety and replace with the following: 

The Fabricator must demonstrate certification in accordance with AS/NZS ISO 3834.2 for CC3 

and AS/NZS ISO 3834.3 for CC2. TfNSW reserves the right to audit fabricators for compliance 

with AS/NZS ISO3834. 

In the event of noncompliances detected during the audit, TfNSW shall inform the certifying 

body, which will then investigate and, if required, conduct an additional surveillance audit of the 

fabricator. The certifying body shall then report back, in writing, to TfNSW with the findings of 

their independent assessment, action taken and outcomes. 

Annexure B201/M Referenced Documents 
Add the following after ISO standards: 

NSW Government Direction 

PBD 2016-03: Construction Standards and Conformance 

Authorisation: 

Approved by Director Civil Engineering Infrastructure 
Asset Management Branch 
Safety, Environment and Regulation 
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FOREWORD 

TFNSW COPYRIGHT AND USE OF THIS DOCUMENT 

Copyright in this document belongs to Transport for NSW. 

When this document forms part of a deed 

This document should be read with all the documents forming the Project Deed. 

When this document does not form part of a contract 

This copy is not a controlled document.  Observe the Notice that appears on the first page of the copy 
controlled by TfNSW.  A full copy of the latest version of the document is available on the TfNSW 
Internet website: http://www.rms.nsw.gov.au/business-industry/partners-
suppliers/specifications/index.html 

BASE SPECIFICATION 

This document is based on Specification TfNSW B201 Edition 1 Revision 2. 
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TfNSW SPECIFICATION D&C B201 

STEELWORK FOR BRIDGES 

1 GENERAL 

1.1 SCOPE 

1.1.1 General 

This Specification sets out the requirements for construction of steelwork for bridges and related 
structures and comprises wholly or partially the “construction specification” stated in AS/NZS 5131.  

Where there is a conflict between this Specification and AS/NZS 5131 on an issue, the requirements in 
this Specification takes precedence over those in AS/NZS 5131.  Where this Specification is silent on 
an issue, the requirements in AS/NZS 5131 apply. 

1.1.2 Inclusions 

This Specification covers: 

(a) fabrication including welding and bolting of structural steelwork for bridges and bridge related 
structural steel members, gantries, roadside furniture and poles, both in the workshop and on 
site; 

(b) fabrication of carbon, carbon-manganese and weather-resistant steels conforming to 
AS/NZS 1163, AS/NZS 1594, AS/NZS 3678, AS/NZS 3679.1 and AS/NZS 3679.2; 

(c) handling, storage, transport and erection of the fabricated steel members. 

1.1.3 Exclusions 

This Specification does not cover: 

(a) use of steel parent material with a specified minimum yield strength exceeding 690 MPa; 

(b) fabrication of stainless steel and aluminium structures; 

(c) fabrication including welding of castings. 

1.2 STRUCTURE OF THE SPECIFICATION 

This Specification includes a series of annexures that detail additional requirements.  

1.2.1 (Not Used) 

1.2.2 (Not Used) 

1.2.3 Schedules of HOLD POINTS, WITNESS POINTS and Identified Records 

The schedules in Annexure B201/C list the HOLD POINTS and WITNESS POINTS that must be 
observed.  Refer to Specification TfNSW D&C Q6 for the definitions of HOLD POINTS and 
WITNESS POINTS. 

The records listed in Annexure B201/C are Identified Records for the purposes of TfNSW D&C Q6. 

SU
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1.2.4 Planning Documents 

The PROJECT QUALITY PLAN must include each of the documents and requirements listed in 
Annexure B201/D and must be implemented. 

1.2.5 Referenced Documents 

Standards, specifications and test methods are referred to in abbreviated form (e.g. AS 1234).  For 
convenience, the full titles are given in Annexure B201/M. 

1.3 DEFINITIONS AND ACRONYMS 

The terms “you” and “your” mean “the Contractor” and “the Contractor’s” respectively. 

The definitions given in AS/NZS 5131 for “Constructor”, “Designer” and “Fabricator” also apply to 
this Specification.  The Constructor may be the same party as the Fabricator. 

1.3.1 Definitions – Personnel 

Auditor A function allocated to a person at least eligible to be an International 
Welding Technologist (IWT) with at least seven years’ experience in 
welding and steel fabrication, with lead auditor training, and authorised by 
the Principal to conduct audits. 

Responsible Welding 
Coordinator 

An organisational function allocated to a person with full authority and 
responsibility for quality in all welding-related activities as specified in 
AS/NZS ISO 3834 and ISO 14731.  The RWC must demonstrate 
competence in all welding-related tasks relevant to the Works by providing 
evidence of knowledge and experience of those tasks. 

Welding coordination 
personnel 

Welding coordination personnel with qualifications to ISO 14731. 

Welding Supervisor The person who is responsible for the daily operations of fabrication, 
including supervision and coordination of activities of workers engaged in 
welding, cutting and fabrication of steelwork. 

Welding Inspector An independent assessor of welding conformity to welding standards and 
the Specification. 

1.3.2 Definitions – Engineering Terms 

Bridge A structure designed to carry a road or a path over a road or obstacle 
(waterway, railway, void, etc) by spanning it. 

Cantilever sign 
structure 

A structure, with a single column, that supports a sign or other components 
such as lighting or lane management devices. 

Defects Any nonconformities to this Specification. 

Fracture critical 
member 

A non-redundant member of a steel structure for which its failure would 
result in the collapse of the structure. 

Gantry A structure that spans a road, railway or waterway to support a sign or 
other components. 
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Nonconformity Failure to meet an expectation that is stated, implied or obligatory. 

Surveillance The continuing evaluation of the status of procedures, methods, conditions, 
products, processes and services, and the analysis of records to ensure that 
the requirements are being met. 

1.3.3 Acronyms 
AINDT Australian Institute for Non-Destructive Testing 

ANBCC Authorised National Body for Company Certification 

ATIC Australian Technical Infrastructure Committee 

HAZ Heat affected zone 

IAF International Accreditation Forum 

IEC International Electrotechnical Commission 

IIW International Institute of Welding 

ISO International Organization for Standardization 

ITP Inspection and Test Plan(s) 

IWT International Welding Technologist 

JAS-ANZ Joint Accreditation System of Australia and New Zealand 

MPE Magnetic Particle Examination 

NDE Non-Destructive Examination 

NDT Non-Destructive Testing 

NER National Engineering Register 

RWC Responsible Welding Coordinator 

WPQR Welding Procedure Qualification Record 

WPS Welding Procedure Specification 

WTIA Welding Technology Institute of Australia 

1.4 WORK HEALTH & SAFETY (WHS) 

1.4.1 General 

Comply with Specification TfNSW D&C G22. 

1.4.2 Hazardous Materials 

Handle and treat any hazardous materials arising from your work in accordance with Specifications 
TfNSW D&C G22 and TfNSW D&C G36.  

1.5 ENVIRONMENTAL PROTECTION 

Carry out your work in accordance with TfNSW D&C G36 for environmental protection. SU
PE
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1.6 PURCHASING – COMPONENTS AND SYSTEMS 

1.6.1 Principal Approved Components and Systems 

Unless approved otherwise by the Principal, where proprietary components and systems are required 
for completion of the Works, use only those on the List of TfNSW Approved Bridge Components and 
Systems, which can be found at: 
http://www.rms.nsw.gov.au/business-industry/partners-suppliers/documents/tenders-
contracts/listofapprovedbridgecomponentssystems.pdf 

1.6.2 Purchased Components 

The production and supply of all purchased components for incorporation into the Works must 
conform to this Specification and Clause 4.6 of AS/NZS 5131. 

1.6.3 (Not Used) 

1.6.4 Subcontracted Services 

Manage any subcontracted services in accordance with the Scope of Works and Technical Criteria 
(SWTC) and this Specification. 

2 (NOT USED) 

3 (NOT USED) 

4 DESIGN, SPECIFICATION, DOCUMENTATION AND 
TRACEABILITY 

4.1 PREQUALIFICATION OF FABRICATORS 

The Fabricator must be prequalified or registered to the level required. 

4.2 CONSTRUCTION CATEGORY 

Unless required otherwise, Construction Category CC3 applies to structures and components 
fabricated in conformity to this Specification. 

Where the Designer allocates a Construction Category other than CC3 to a fabricated component or 
structural element, this will be noted on the Design Drawings. 

Where Construction Category CC4 is required, obtain requirements additional to those for CC3 from 
the Designer. 

Conform to Annexure B201/F and B201/G for Construction Category CC1 and CC2 respectively. SU
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4.3 TREATMENT GRADES 

Unless required otherwise, Treatment Grade P3 applies to structures and components fabricated in 
conformity to this Specification. 

4.4 GEOMETRICAL TOLERANCES 

4.4.1 Essential Tolerances 

Unless required otherwise, Essential Tolerances will be Class 2 in conformity to AS/NZS 5131 for 
structures and components fabricated in conformity to this Specification. 

4.4.2 Functional Tolerances 

Unless required otherwise, Functional Tolerances will be Class 2 in conformity to AS/NZS 5131 for 
structures and components fabricated in conformity to this Specification. 

4.5 (NOT USED) 

4.6 SHOP DETAILING AND DOCUMENTATION 

4.6.1 General 

Conform to AS/NZS 5131 on shop detailing and documentation. 

Prepare shop drawings for the fabrication of all members.  The Fabricator is responsible for the 
preparation of the shop drawings.   

4.6.2 Verification of Shop Drawings 

Obtain the Designer’s approval to the shop detailing and documentation prior to commencing 
fabrication (refer to TfNSW D&C Q6). 

Once approved and certified by the Designer, submit the approved shop drawings to the Principal. 

4.6.3 Shop Drawing Detail Requirements 

The details shown on the shop drawings must conform to the Design Drawings and the following: 

(a) Drawings showing only the cutting dimensions of webs, flanges and the like are not considered 
to be shop drawings. 

(b) The shop drawings must identify the Design Drawings, together with the revision number, on 
which they are based.  Where the shop drawings depict any part of the Design Drawings, clearly 
identify that part on the shop drawings. 

(c) The marking plan must show the location, as appropriate, of Abutments A and B, Upstream and 
Downstream, span numbers, pier numbers and North orientation.  

(d) Welding symbols on the shop drawings must conform to AS 1101.3. 

(e) Clearly distinguish between shop welds and field welds on the shop drawings. SU
PE
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(f) All splice welds must be shown on the shop drawings and be approved by the Designer before 
fabrication commences (refer Clause 6.19.1).   

(g) Clearly indicate the location of full section splice connections, including extensions and 
member length make ups. 

(h) Indicate on the shop drawings those joints or groups of joints where it is especially important 
that the welding sequence and technique of welding be carefully controlled to minimise 
shrinkage stresses and distortion.  Clearly indicate those joints where no welding is permitted.  
The weld lengths specified on the shop drawings must be the required effective lengths. 

(i) Clearly identify each member with the identification marks shown on the Design Drawings.  
Further identify each type of component to readily distinguish it from all other types. 

(j) For assemblies, show all associated bolting, accessories and/or joining details on the shop 
drawings. 

(k) Show details of all holes and attachments required for temporary work such as formwork and 
lifting lugs.  Show methods of sealing all such holes. 

(l) Where fracture critical members exist in a steel structure, identify these members on the shop 
drawings where shown on the Design Drawings, or if not shown on the Design Drawings, 
identify any fracture critical members as such, following verification by the Designer. 

Provide a certification that the shop drawings conform to the above requirements. 

4.6.4 Responsibilities 

You are responsible for the correctness of the shop drawings.  Submission of the shop drawings to the 
Principal will not relieve you of your responsibilities under the Project Deed. 

4.6.5 Work-As-Executed Shop Drawings 

Submit to the Principal work-as-executed shop drawings conforming to SWTC within 4 weeks of the 
completion of the fabrication and erection of the steel members. 

4.7 QUALITY ASSURANCE 

4.7.1 Quality System 

You must have in place a quality management system conforming to TfNSW D&C Q6 and Appendix 
D of AS/NZS 5131. 

The Fabricator must be certified for quality requirements to IIW MCS ISO 3834 by an ANBCC 
accredited by the IIW to certify Fabricators to IIW MCS ISO 3834 as conforming to 
AS/NZS ISO 3834.2 for CC3 and AS/NZS ISO 3834.3 for CC2, unless accepted otherwise by the 
Principal. 

Suppliers of materials and components must have in place quality management systems independently 
certified as fully complying with AS/NZS ISO 9001, by an organisation accredited by the Joint 
Accreditation System of Australia and New Zealand (JAS-NZS) or an affiliated international 
accreditation organisation, and must provide documentation to this effect with each consignment of 
materials or components supplied under this Specification. SU
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4.7.2 Surveillance and Audit 

Provide reasonable assistance and suitable temporary accommodation for the Principal at the 
fabrication shop to facilitate the surveillance of the Works. 

The Principal may elect to conduct audits of the Works at any stage of the Works.  

You and the Fabricator must provide the Principal full access to the Works and the required 
documentation to allow the Principal to effectively conduct the audit. 

When required for the purpose of auditing, lay out and arrange the individual members or units so that 
identification marks on each may be readily distinguished and so that each member or unit is 
accessible.  Provide assistance to turn over the members or parts to permit examination of all sides. 

Make available at the fabrication shop suitable facilities to accommodate an audit team of three 
persons.   

4.8 PURCHASING - STEEL 

Provide a copy of the inspection and test plans established for the initial type testing and for the 
maintenance of the factory production control system for the supplied batch(s) of structural steel in 
conformity to Appendix B of the applicable product standard (refer Clause 5.1.1).   

In addition to a mill certificate, all parties to the steel procurement must provide a Suppliers 
Declaration of Conformity (SDoC) conforming to AS ISO/IEC 17050.1 as specified in Clause 4.6.2 of 
AS/NZS 5131. 

Provide test certificates proving that all materials and consumables to be used for the Works conform 
to this Specification. 

4.9 TRACEABILITY 

4.9.1 General 

Full traceability in conformity to AS/NZS 5131 is required for the Works. 

The steel in fabricated components must be traceable to the mill certificate issued by the steel 
manufacturer in conformity to the relevant product standard at all stages from supply and manufacture 
to incorporation into the Works. 

4.9.2 Fabricated Items 

Establish, maintain and keep up to date a comprehensive system of inspection and traceability 
documents for identifying each piece of steel.  The records must include which pieces are cut from 
each plate and where each piece is used in each fabricated item.  Forward two copies of these records 
to the Principal on request. 

Mark plates before cutting so that the cut pieces are identifiable at all times. 

Use low stress steel stamps to mark each fabricated item with a unique identifier which remains 
recognisable after protective treatment, but which is located in a hidden or inconspicuous position 
after erection.  SU
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4.9.3 Welds 

All welders must clearly identify their work either through the use of weld maps or by marking their 
identification symbol adjacent to each weld.  

Do not use chalk, crayons and other marking substances that may interfere with the application, 
adherence or final appearance of any protective coating to be applied. 

4.9.4 Bolts, Nuts, Screws and Washers 

Traceability for bolts, nuts, screws and washers must conform to Specification TfNSW D&C B240. 

4.9.5 Stud Shear Connectors 

Control and record the Lot identification number for each stud shear connector at each stage of 
production, to enable identification of the source of each stud and each production process used for its 
manufacture. 

4.10 WORK-AS-EXECUTED DRAWINGS 

Submit work-as-executed drawings of the completed Works in accordance with the requirements of 
SWTC. 

5 MATERIALS 

5.1 GENERAL 

5.1.1 Structural Steel Standards 

All materials supplied must conform to the standards and specifications shown on the Design 
Drawings unless specified otherwise. 

All structural steel must conform to the product standards listed in Table B201.1. 

Table B201.1 – Steel Product Standards Applicable to this Specification 

Number Description 

AS/NZS 1163 Cold formed structural steel hollow sections 

AS/NZS 1594 Hot rolled steel flat products 

AS 3597 Structural and pressure vessel steel – Quenched and tempered plate 

AS/NZS 3678 Structural steel – Hot-rolled plates, floorplates and slabs 

AS/NZS 3679.1 Structural steel – Hot-rolled bars and sections 

AS/NZS 3679.2 Structural steel – Welded I sections 

SA TS 102 Structural steel – Limits on elements added 

The Fabricator must purchase steel of the specified grade that conforms to the applicable product 
standard listed in Table B201.1 including, but not limited to, impact and through thickness properties. SU
PE
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The chemistry, manufacturing process, manufacturing tolerances and freedom from defects of all steel 
supplied must conform to the applicable product standard. 

5.1.2 Silicon Content 

For steelwork that is to be hot-dip galvanized, do not use steels with silicon contents which are: 

(a) equal to or greater than 0.25%; or 

(b) between 0.04% and 0.14%, as a thicker dull grey finish will occur. 

Steels suitable for hot-dip galvanizing are those with: 

(i) silicon content of 0.15 % < Si ≤ 0.22%; or 

(ii) silicon content of Si ≤ 0.04%; or 

(iii) silicon and phosphorus contents of Si + 2.5P ≤ 0.09%. 

5.1.3 Alloying Elements 

Do not use steels with alloying elements including, but not limited to, boron, bismuth, cobalt, nitrogen, 
lead, selenium, tellurium, tungsten, zirconium and lanthanides (each).  Mill certificates must be issued 
by the steel manufacturer and must report all elements as required by the applicable product standard, 
including the boron content.   

Submit a purchasing plan that requires the steel manufacturer to provide mill certificates that report the 
boron content.  Parent steel not conforming to the above or with boron content equal to or exceeding 
0.0008% must not be used in the Works.  Include these two requirements in all orders for structural 
steel.  Refer to SA TS 102 for limits on alloying elements.  

5.1.4 Ultrasonic Testing 

Mill certificates must include ultrasonic testing conforming to quality grade level 1 of AS 1710 in 
conformity to Clause A3 of AS/NZS 3678.   

The weld seams of hollow sections must be tested and must conform to acceptance level L4 of 
ISO 10893-2 or either of ISO 10893-3 or ISO 10893-11, with the exception that the acceptance level 
must be based on, as a minimum, the use of N 15 internal/external notches.   

For the application of ISO 10893-3, use a notch of no greater than twice the depth of the reference 
notch, with a maximum of 1.0 mm, in conformity to Clause 8.2.2 of AS/NZS 1163. 

Steel that is not identified or not traceable to test certificates will be rejected. 

5.2 PRODUCT CONFORMITY ASSESSMENT 

All steel must be produced by steel manufacturers certified by a product conformity assessment 
scheme acceptable to the Principal, such as ATIC Scheme 10.  Third-party conformity assessment 
bodies must be accredited to AS/NZS ISO/IEC 17065 either by JAS-ANZ, or by the IAF.   

Any alternative product conformity assessment scheme to ATIC Scheme 10 must be submitted for 
review and accepted by the Principal prior to the commencement of the procurement of the steel. SU
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HOLD POINT 

Process Held: Steel procurement. 

Submission Details: Valid certification of the steel manufacturer for the production of steel 
conforming to the applicable standard issued by either a JAS-ANZ or IAF 
accredited body, submitted no later than 10 working days before the steel is 
ordered. 

Release of Hold Point: The Nominated Authority will examine the submitted documents prior to 
authorising the release of the Hold Point. 

5.3 STRUCTURAL STEELS 

5.3.1 Verification Testing 

Prior to steel fabrication and when required, carry out testing in conformity to the applicable product 
standard on at least two samples. 

WITNESS POINT 

Process Witnessed: Steel verification testing. 

Submission Details: At least 5 working days’ notice to the Nominated Authority of the 
commencement of steel verification testing. 

5.3.2 Thickness Tolerances 

Conform to AS/NZS 5131. 

5.3.3 Surface Condition 

Conform to AS/NZS 5131. 

Any additional repair of imperfections will be deemed to be nonconforming. 

5.3.4 Work After Leaving Steel Mill 

Any cutting or shaping of steel plates and sections after the steel has left the steel mill will be regarded 
as fabrication work and must be carried out in conformity to this Specification. 

5.3.5 Lamellar Tearing 

In addition to the requirements of AS/NZS 5131, carry out ultrasonic examination of structural steel in 
the vicinity of critical welded details at cruciform joints transmitting tensile forces, at bearing 
diaphragms or stiffeners and at other locations shown on the Design Drawings.  The method of test to 
be used upon the parent metal must conform to AS 2207 and AS/NZS 1554.1 (refer to Sections 3.1.2.2 
and 5.7.1 and Appendix H of AS/NZS 1554.1). 

The precautions necessary to avoid lamellar tearing in tee, cruciform and corner joints must be decided 
by the Fabricator, independently of whether or not improved Z-values have been specified for the 
through plates (refer to Section 5.3.5 of AS/NZS 5131). SU
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5.3.6 Defective Steel 

Do not use steel which is bent, damaged or excessively rusted in the Works. 

Steelwork will be deemed to be nonconforming where defects in the parent steel due to the 
manufacture of the steel become evident at any stage of fabrication.  

Any defects in the steel must be assessed against the freedom from defects clause in AS/NZS 1163, 
AS/NZS 1594, AS 3597, AS/NZS 3678, AS/NZS 3679.1 or AS/NZS 3679.2, as applicable, and where 
permitted by the Principal. 

5.4 OTHER MATERIALS 

5.4.1 Welding Consumables 

Conform to AS/NZS 5131. 

5.4.2 Mechanical Fasteners 

The supply of bolts, nuts, screws and washers and their assemblies must conform to TfNSW D&C 
B240. 

5.4.3 Studs and Shear Connectors 

Supply studs and shear connectors in conformity to AS/NZS 1554.2 and this Specification. 

Obtain certification from the stud supplier verifying that the materials of the studs and their bases 
conform to the appropriate specification as specified by Clause 2.2.3, Paragraph C10 and Appendix C 
of AS/NZS 1554.2. 

5.4.4 Explosive Fasteners 

Conform to AS/NZS 5131. 

5.4.5 Grout 

Cement-based grout must conform to Specification TfNSW D&C B80. 

5.4.6 Paints 

Supply materials for painting in conformity to Specification TfNSW D&C B220. 

6 PREPARATION, ASSEMBLY AND FABRICATION 

6.1 GENERAL 

Conform to AS/NZS 5131 and this Specification. 

Give at least 10 working days advance notice in writing before commencing fabrication work, and 
allow for this in your programme. SU
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HOLD POINT 

Process Held: Fabrication work. 

Submission Details: Shop drawings conforming to the Design Drawings approved and certified 
by the Designer in accordance with Clause 4.6.2, and procedures as detailed 
in Clause D1 of Annexure B201/D, items (b) to (v),  
at least 10 working days prior to commencement of fabrication work. 

Release of Hold Point: The Nominated Authority will examine the submitted documents prior to 
authorising the release of the Hold Point. 

 

WITNESS POINT 

Process Witnessed: Commencement of fabrication work. 

Submission Details: At least 10 working days notification of when fabrication work will 
commence. 

6.2 IDENTIFICATION AND TRACEABILITY 

Conform to Clause 4.9. 

6.3 HANDLING AND STORAGE 

The Fabricator must have available cranes with safe working load capacity that is at least equal to the 
maximum mass or tonnage of a single fabricated component made during the Works for safely lifting 
and turning individual steelwork components at each work station or work area.  

Handling during fabrication involving lifts over 5 tonnes must have a documented safe operation 
procedure, associated lift studies, lifting maps and sequencing diagrams for such lifts. 

Take special care in the packing and methods of support and lifting during handling of all structural 
steelwork to prevent distortion or damage to the steelwork and its protective coating. 

In addition to the provisions of Clause 5.9 of AS/NZS 5131, store all steel, whether fabricated or not, 
in a manner such that it will not be bent or damaged and will be adequately protected against 
corrosion.  Generally, storage at least 200 mm above the ground on platforms, slabs, or other supports 
under cover will be satisfactory. 

6.4 PRINCIPAL SUPPLIED PROPERTY 

Conform to Clause 1.6.3. 

6.5 CUTTING 

6.5.1 Methods of Cutting 

Wherever possible, carry out all cutting using machines that are mechanically guided and moved at a 
uniform speed.  

SU
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Use hand cutting only for secondary cuts, repairs and other work where machine cutting is not 
possible, as accepted by the Principal. 

Perform cutting in conformity to the applicable work instructions. 

6.5.2 Roughness of Cut 

Conform to AS/NZS 5131. 

6.5.3 Re-entrant Corners 

Conform to AS/NZS 5131. 

6.5.4 Edges 

Remove rough edges after cutting and dress off uneven outer edges to a true line. 

Unless shown otherwise on the Design Drawings, round all corners on exposed edges to a radius of 
approximately 2.0 mm by hand or power tools, except where such edges are subsequently to be 
welded. 

Where required, grind flame cut surfaces to make them suitable for the application of protective 
coating treatments.  

Rolled edges need not be ground, provided that the corners are rounded and that the edges are square 
and straight. 

6.5.5 Flame Cutting Limitations 

Where flame cutting is necessary, use machines that are mechanically guided and moved at a uniform 
speed.  

Carry out flame cutting of plates, sections and other components with surfaces which will be used in 
the “as-cut” condition using procedures that give minimum reduction in properties at the cut surface. 

The heat affected zone hardness of flame cut edges not incorporated in welds of tension members must 
not have Vickers hardness number exceeding 350 HV.  Carry out Vickers hardness testing in 
conformity to AS 2205.6.1 of a representative test specimen from each cut surface. 

HOLD POINT 

Process Held: Further work on the steel item following flame cutting. 

Submission Details: Test reports verifying that the specified Vickers hardness number has not 
been exceeded on flame cut surfaces prior to further work on that steel item. 

Release of Hold Point: The Nominated Authority will examine the submitted documents prior to 
authorising the release of the Hold Point. 

Guidance on flame cutting can be found in WTIA Technical Note 5 – Flame Cutting of Steels. 

6.5.6 Cutting under Stress 

Do not cut steel under stress or loading. SU
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6.6 SHAPING 

Conform to AS/NZS 5131. 

6.7 HOLING 

6.7.1 General 

Conform to AS/NZS 5131 unless specified otherwise on the Design Drawings or in this Specification. 

For girder segments which are to be connected at the bridge site to form continuous girders, the length 
of each girder segment and/or the location of bolt holes, if any, must be such that all parts will fit 
together on erection. 

To satisfy these tolerances, make due allowance during fabrication for any change in dimensions 
which may result from the erection procedure. 

Temporary connections which can affect the Works in service, which will require the reinstatement or 
sealing of holes and the removal or otherwise of welded attachments, are not permitted unless shown 
otherwise on the Design Drawings. 

6.7.2 Sub-punching 

For sub-punched holes, the diameter of the die must not exceed the diameter of the punch by more 
than 1 mm.  Holes must be clean cut, without torn or ragged edges. 

6.7.3 Reaming 

Reamed or drilled holes must be cylindrical and perpendicular to the face of the member unless shown 
otherwise on the Design Drawings.  Reaming and drilling must be done by mechanical means. 

Assemble and hold connecting parts securely while being reamed or drilled and match mark before 
separating the parts. 

Remove all burrs.  If necessary, take apart assembled parts for removal of burrs caused by drilling and 
reaming. 

6.7.4 Alignment 

All matching holes in any contiguous group must align with each other so that a gauge or drift pin 
2 mm smaller in diameter than the holes, will pass freely through the assembled contact faces at right 
angles to them. 

You are responsible for the accuracy of all holes regardless of variations in dimensions of rolled 
sections or tolerances allowed in fabrication. 

6.7.5 Field Connections 

Ream or drill holes for field connections and field splices of main members with the members 
assembled in the shop in their correct relative positions. 

Assemble all adjoining main members in an assembly before commencing reaming or drilling.  Match 
mark all joints and associated splice plates before the structure is dismantled. SU
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Holes for field connections of minor members may be reamed or drilled with the members assembled.  
Alternatively, these connections may be sub-punched or sub-drilled and reamed or drilled from the 
solid to a hardened steel template not less than 25 mm thick, and all corresponding holes in the 
members to which they connect must be reamed or drilled to the same template. 

6.8 FULL CONTACT BEARING SURFACES 

Conform to AS/NZS 5131. 

6.9 SHOP ASSEMBLY 

Carry out shop assembly of structural steelwork to check the alignment, level and fit of the 
components and to verify the suitability of the templates, if any, used during fabrication to prove or 
obtain conformity to the Design Drawings, as follows: 

(a) for all splices in main girders; or 

(b) when required by the design. 

Shop assembly will not be required for girders for simply supported girder spans less than 25 m in 
length unless specified otherwise. 

For spans 25 m or greater in length with steel cross girders or cross frames, the first two lines of 
girders (i.e. Abutment A to Abutment B) fabricated must be shop assembled to check the fabrication 
procedures, the fit of the components and to verify the suitability of the templates used in fabrication. 

Submit certification of satisfactory shop assembly to the Principal. 

Match mark all shop assembled joints before the assembly is dismantled. 

6.10 ASSEMBLY CHECK 

Conform to AS/NZS 5131. 

6.11 TRANSPORT TO SITE 

The Fabricator must complete the inspection of the fabricated steelwork not less than three working 
days prior to any products being dispatched for protective coating or delivery to site. 

The Fabricator must provide to the Project Verifier at least 2 days’ notice prior to transport that the 
fabricated steelwork is available for inspection. 

HOLD POINT 

Process Held: Transport of fabricated steelwork to other workshops or to site. 

Submission Details: Submit the relevant documents from the Fabricator’s Data Report (refer 
Clause 15) for the fabricated steelwork and procedures required for its 
transport as specified in the PROJECT QUALITY PLAN, at least 10 
working days prior to transport. 

Release of Hold Point: The Nominated Authority will examine the submitted documents prior to 
authorising the release of the Hold Point SU
PE
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6.12 SUPERVISION 

Conform to AS/NZS 5131. 

6.13 DIMENSIONAL TOLERANCES 

Where not specified, tolerance will be taken to be ± 2 mm. 

Where parts are to fit together on assembly or erection, tolerances must be such that all parts fit 
together within the specified tolerances. 

Tolerances on any cross-section of a rolled section or a plate must conform to AS/NZS 3678, 
AS/NZS 3679.1 or AS/NZS 3679.2 as appropriate. 

For built-up sections, the deviations from the specified dimensions must not exceed those specified in 
Appendix F of AS/NZS 5131. 

6.14 STRAIGHTENING 

6.14.1 General 

All structural steel must be straight or conform to the Design Drawings within the applicable 
manufacturing tolerances before being drilled, welded or worked. 

Before any marking out or other work is done, make all plates flat and all bars and sections straight 
and free from twist using methods that do not cause damage to the steel so that all adjacent surfaces 
are in close contact when assembled. 

6.14.2 Methods 

The methods used to straighten the steel must not reduce its properties below the minimum property 
values specified in the relevant Australian standard. 

Carry out straightening using steady pressure applied by rollers or presses.  

Do not use mechanical cold working for fracture critical members. 

Do not carry out straightening by hammering or by heating unless accepted by the Principal in writing 
prior.  

If straightening by heating is permitted, do not heat the steel item to a temperature higher than 600°C 
(a dark cherry red colour).  After heating, cool the steel item slowly in air only. 

Following the straightening of a bend or buckle, carefully inspect the surface of the steel for evidence 
of fracture. 

6.15 PLATE ALIGNMENT (ROLLING DIRECTION) 

Where indicated on the Design Drawings, align plates and flats so that the main stresses will be in the 
direction of rolling. SU
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6.16 FINISHING PLATES 

Unless shown otherwise on the Design Drawings, finish stripped plates square, straight and plane 
without burrs or imperfections. 

6.17 SHEARING 

Edges to be welded must not be cropped or sheared. 

Do not use shearing for main plates, reinforcing plates, main gussets, splice plates and diaphragms 
except in a direction perpendicular to the direction of their main stresses.   

Do not carry out shearing of items over 16 mm thick when the item is to be hot-dip galvanized and 
subjected to tensile stresses unless the item is subsequently stress relieved.   

Remove distortions caused by shearing. 

6.18 REPAIRS 

Grind out any defects, score marks or bruises found during fabrication in conformity to AS/NZS 5131. 

Grinding marks must be parallel to the direction of the main stresses. 

6.19 SPLICES 

6.19.1 General 

Where splice locations are not shown on the Design Drawings or where splices at locations other than 
those shown on the Design Drawings are proposed, obtain approval from the Designer for the design 
and position of the proposed splices and submit the details of the approved splices to the Principal.  
Splices at locations not shown on the Design Drawings or approved by the Designer are not permitted.   

All splice welds must be full strength butt welds. 

HOLD POINT 

Process Held: Commencement of fabrication of members with splice locations additional 
to those shown on the Design Drawings nominated by the Contractor. 

Submission Details: Details of design and locations of proposed splices to be used in the 
steelwork approved by the Designer, at least 10 working days prior to the 
proposed commencement of fabrication. 

Release of Hold Point: The Nominated Authority will examine the submitted documents prior to 
authorising the release of the Hold Point. 

6.19.2 Shop Assembly for Checking 

All splices in main girders must be shop assembled to check the alignment, level and fit of the 
components and to verify the suitability of the templates, if any, used in fabrication, and must be 
match marked before being dismantled. SU
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Use surveyed datum lines to ensure the correct horizontal and vertical alignment of the girder segment 
end while positioned as required for the completed structure. 

6.19.3 Field Welded Splices 

Where field splices are required, finish the ends of all girder segments true, as shown on the Design 
Drawings, to a tolerance of ± 1 mm over the depth and width of the girder. 

Leave one girder segment length long for final cutting to length on site or during shop assembly to 
achieve the overall length tolerances. 

Carry out the preparation of the edges of the end plates for field welded splices after the end finishing. 

6.19.4 Non-destructive Examination of Splice Welds 

Butt welded or fillet welded web-to-flange splices must be non-destructively examined using 
ultrasonics when the following apply: 

(a) flange plates are Grade 350 or higher; 

(b) flange plates are 25 mm or greater in thickness;  

but the above does not apply to welded beams conforming to AS/NZS 3679.2. 

6.20 CAMBERING 

Carry out cambering of rolled sections, adjustment of camber in built-up sections and measurement of 
camber in conformity to the procedures submitted in the PROJECT QUALITY PLAN. 

Unless required otherwise, produce camber in built-up sections by cutting webs to the shapes detailed 
on the Design Drawings. 

When measuring camber, account for deflections due to self-weight in conformity to the results of 
calculations carried out by an Engineer registered on the National Engineering Register (NER) with 
experience in this field. 

6.21 CORRECTION OF DISTORTION 

Correct distortion by mechanical or thermal means provided that the process used does not damage the 
components or impair their intended use.  In addition, the following requirements apply where flame 
or heating methods are to be used: 

(a) The temperature of the steel must not exceed 600°C.  Measure and record this temperature. 

(b) Do not artificially cool the steel item until the temperature of the steel has dropped below 
300°C. 

(c) Do not cool heated parts with solid water jets.  Water fog nozzles may be used. 

For quenched and tempered steels where thermal methods are used to correct distortion, the 
temperature of the steelwork must not exceed the tempering temperature of the steel less 20°C. 

You may use peening to correct distortion within the limits specified in Clause 5.7.3 of 
AS/NZS 1554.1 in conformity to the procedure submitted in the PROJECT QUALITY PLAN. 

Any weld located in a zone where unacceptable distortion has been corrected must be inspected after 
the corrective work has been completed. SU
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6.22 ANCILLARY STEEL ITEMS 

6.22.1 General 

Fabricators of ancillary steel items specified in this Clause must have in place a quality management 
system certified by the WTIA as conforming to at least AS/NZS 3834.3. 

Except where shown on the Design Drawings, splices are not permitted for ancillary steel items. 

Where items are to be hot-dip galvanized, take adequate measures during fabrication to ensure that the 
items are not distorted or otherwise damaged during the galvanizing process. 

6.22.2 Barrier Railings 

6.22.2.1 Railings on Grade 

For railings on grade, prepare suitable templates to facilitate the checking of the grade of 
completed panels. 

6.22.2.2 Curved Barrier Railings 

Where rails are to be curved in plan and/or elevation, include with your fabrication procedures 
full details of the proposed procedure for curving, including measures to ensure uniformity of 
curvature and minimum distortion of the cross-section. 

Where a transition occurs from curved section to straight, the transition must be smooth, with 
the curve being tangential to the straight.  Where the transition occurs at a joint, fabricate the 
connectors to accommodate the distorted cross-section caused by the curvature. 

Check curved and transition rails for the first of each type of panel for curvature before further 
fabrication takes place. 

Modify connectors (where necessary) so that there will be continuity of curvature at all such 
joints. 

6.22.2.3 Curved Pedestrian Railings 

Carry out a trial erection of curved railings for pedestrian bridges and their approach ramps on 
the structure before applying the protective treatment.  Check the alignment with all posts 
located on their anchor bolts and all rail connectors in place.  

WITNESS POINT 

Process Witnessed: Trial erection of curved railings for pedestrian bridges. 

Submission Details: At least 3 working days notice of the trial erection together with evidence 
that the alignment and location of the railings will conform to the Design 
Drawings and the Specification. 

Carry out all modifications as part of the trial erection prior to the dispatch of the railings for 
protective treatment. SU
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6.22.3 Fingerplate Expansion Joints 

Drill holes in the fingerplates in conformity to Clause 6.7. 

For fingerplates with base plates, match drill all base plates with the corresponding fingerplates.  Tap 
and grease the threads of the holes in the base plates after galvanizing to allow full engagement of the 
fingerplate attachment screws.  

In addition to the identification marks required by Clause 4.9.2, stamp each fingerplate and, where 
applicable, each base plate on its upper surface so that each plate can be located in its correct location 
and, if applicable, in its correct juxtaposition. 

Where fabrication involves fingerplates and base plates, trial assemble the whole expansion joint in 
the fabricator's workshop in conformity to the component identification diagram, and with all screws 
fully engaged but not tightened into the base plates, before delivery to the Site. 

6.22.4 Welded Anchors 

Weld anchors for protection angles and expansion joints, other than stud anchors, to base plates with 
SP category welds conforming to AS/NZS 1554.1.  Where required for the qualification of the 
welding procedure, test a special test piece by applying a tensile force to the anchor to verify that the 
welded attachment is stronger than the anchor. 

6.22.5 Bearing Attachment Plates 

For elastomeric bridge bearings, the flatness tolerance “∆” of the attachment plate, measured in 
conformity to Figure B201.1, must not exceed the lesser of 1 mm and b/1000, where “b” is the plate 
dimension measured in any direction. 

 

Figure B201.1 – Measurement of Flatness for Bearing Attachment Plates 

For pot bearings and other types of bearings, the flatness tolerance of the attachment plate must 
conform to the bearing manufacturer’s specifications.  

The flatness tolerances must be maintained after galvanizing, where applicable. SU
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7 WELDING 

7.1 GENERAL 

7.1.1 Quality Requirements 

Conform to Clause 4.7. 

7.1.2 Welding Requirements 

Unless specified otherwise on the Design Drawings or in this Specification, all welding must conform 
to AS/NZS 1554.1 Category SP or AS/1554.5 Category FP as required by the deed including this 
Specification or AS/NZS 5131. 

7.2 WELDING PLAN 

7.2.1 Requirements for a Welding Plan 

Conform to AS/NZS 5131. 

7.2.2 Content of a Welding Plan 

Conform to AS/NZS 5131.  

7.3 WELDING PROCESSES 

Conform to AS/NZS 5131. 

7.4 QUALIFICATION OF WELDING PROCEDURES AND WELDING PERSONNEL  

7.4.1 Qualification of Welding Procedures 

7.4.1.1 General 

The Welding Procedure Specification for each welded joint must be qualified and approved by 
the Responsible Welding Coordinator. 

The welding of all test pieces must be done under the direct supervision of the Responsible 
Welding Coordinator, who will examine the Welding Procedure Specification and ensure that 
all test pieces have been welded in accordance with the Welding Procedure Specification.  

WITNESS POINT 

Process witnessed: Manufacture of weld procedure qualification test piece. 

Time frame: At least 3 working days’ notice of the time and place where the welding and 
testing of test pieces and/or assemblies will be carried out. 

Weld procedures for repair work must be qualified and approved. SU
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Procedures for the welding of weather-resistant steel must include the use of consumables that 
will provide weld metal with the characteristics of resistance to atmospheric corrosion and of 
colouring similar to those of the parent material. 

For qualification by testing of a steel type that is not specifically provided for by 
AS/NZS 1554.1, assume that the welding consumables are non-prequalified. 

Where the weld arc energy exceeds the limits specified for prequalified consumables in 
Clause 4.6 of AS/NZS 1554.1, carry out impact tests on the heat affected zone (HAZ) of the 
parent steel to verify that the impact properties of the HAZ continue to meet the minimum 
requirement for that steel specified in AS/NZS 1554 or as specified on the Design Drawings. 

The qualification and approval of the weld procedure must be documented in a Welding 
Procedure Qualification Record (PQR or WPQR), including the applicable test certificates and 
documents listed below, and a Welding Procedure Specification (WPS) as follows: 

(a) WPS showing all welding parameters for the applicable ranges; 

(b) PQR running sheet showing the welding parameters for each pass obtained during the 
welding of the test plate; 

(c) applicable material certificates; 

(d) macro test report, in conformity to AS 2205.5.1, including macro photograph at x1 or 
greater; 

(e) if applicable: 

(i) non-destructive test report conforming to AS 2177 and/or AS 2207; 

(ii) mechanical test report – transverse butt tensile test conforming to AS 2205.2.1,  
and transverse guided bend test conforming to AS 2205.3.1; 

(iii) HAZ hardness surveys conforming to AS 2205.6.1; 

(iv) impact tests, at appropriate test temperatures in conformity to AS 2205.7.1; 

(v) post-weld heat treatment charts and certificates conforming to Section 14 of 
AS 4458. 

A weld procedure can be used in production only after the Responsible Welding Coordinator 
and the Welding Inspector has reviewed and approved the PQR and WPS. 

HOLD POINT 

Process Held: Commencement of welding. 

Submission Details: Welding Procedure Specification(s) at least 5 days prior to commencement 
of welding. 

Release of Hold Point: The Nominated Authority will examine the submitted documents prior to 
authorising the release of the Hold Point or may request further information 
or evidence. 

7.4.1.2 Validity of a Welding Procedure Qualification 

Welding procedure traceability is required irrespective of the designated Construction Category. SU
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7.4.2 Qualification of Welders 

In addition to the requirements of AS/NZS 5131, records from an industry-operated welder 
certification scheme acceptable to the TfNSW may be deemed to conform as a record of welder 
qualification. 

Where a welder qualification test piece is made during the construction of the Works, this must be 
witnessed by the Responsible Welding Coordinator, and may be witnessed by the Project Verifier.  
The Welding Procedure Specification used for the production of the welder qualification test piece 
must be previously qualified in conformity to Clause 7.4.1. 

WITNESS POINT 

Process witnessed: Welder qualification test, including manufacture of a welder qualification 
test piece. 

Time frame: At least 3 working days’ notice of the time and place where the welding and 
testing of test pieces and/or assemblies will be carried out. 

Special test pieces or assemblies may be required to replicate the actual conditions of fabrication, 
including degree of restraint, welding through holes, welding with the aid of mirrors, welding at floor 
level, etc.   

Where required, prepare special test pieces in conformity to Annexure B201/E to verify the suitability 
of the welding procedure (e.g. see Clause 4.7.2 of AS/NZS 1554.1) and the welder qualification. 

Identification and traceability of welders and welding procedure specifications are required 
irrespective of the designated Construction Category. 

All welders must be qualified to ISO 9606-1 or alternatively to AS/NZS 2980 subject to acceptance by 
the Principal. 

7.4.3 Welding Coordination 

In conformity to AS/NZS ISO 3834.2 and ISO 14731, the Contractor and the Fabricator must appoint 
a Responsible Welding Coordinator to coordinate the execution of the welding.  The Responsible 
Welding Coordinator must have technical knowledge of the applicable Australian standards, welding 
processes and equipment, materials and their behaviour during welding.  

All welding work must be supervised by a Welding Supervisor who must conform to at least one of 
the requirements of Clause 4.12.1 (a) to (d) of AS/NZS 1554.1.  The Welding Supervisor must be an 
employee or agent of the Fabricator or organisation carrying out the welding. 

The Responsible Welding Coordinator and the Welding Supervisor may be the same person. 

The Welding Supervisor and the Welding Inspector must not be the same person and must not carry 
out welding for the Works. 

The Contractor and Fabricator must clearly identify the position, responsibilities and extent of 
authorisation of each person allocated a welding coordination task, as follows:  

(a) Review of requirements.  

(b) Technical review.  

(c) Subcontracting. 

SU
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(d) Welding personnel. 

(e) Equipment. 

(f) Production planning. 

(g) Qualification of the welding procedures. 

(h) Welding procedure specifications. 

(i) Work instructions. 

(j) Welding consumables. 

(k) Materials. 

(l) Inspection and testing before welding. 

(m) Inspection and testing during welding. 

(n) Inspection and testing after welding. 

(o) Post-weld heat treatment. 

(p) Nonconformity and corrective actions. 

(q) Calibration and validation of measuring, inspection and testing equipment. 

(r) Identification and traceability. 

(s) Quality records. 

7.5 PREPARATION AND EXECUTION OF WELDING 

7.5.1 Joint Preparation 

7.5.1.1 General 

Welding through protective coatings is not permitted. 

7.5.1.2 Hollow Sections 

Conform to AS/NZS 5131. 

7.5.2 Storage and Handling of Welding Consumables 

7.5.2.1 General 

A test certificate must be obtained from the manufacturer for the batch of consumables supplied 
and used in the Works, in conformity to the relevant Australian Standard and the welding 
consumable classification. 

7.5.2.2 Electrodes and Fluxes with Specific Controlled Hydrogen Properties 

Conform to AS/NZS 5131. 

The hydrogen content of deposited weld metal must not exceed 10 ml H2 per 100 g of weld 
metal.  Only hydrogen controlled (low hydrogen) consumables and/or processes must be used in 
order to meet this requirement (i.e. H10 classification or better). 

7.5.3 Weather Protection 

Conform to AS/NZS 5131. 
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7.5.4 Assembly for Welding 

Conform to AS/NZS 5131. 

7.5.5 Preheating 

Conform to AS/NZS 5131. 

7.5.6 Temporary Attachments 

No temporary attachments are permitted unless shown otherwise on the Design Drawings or in this 
Specification. 

7.5.7 Tack Welds 

Conform to AS/NZS 5131. 

7.5.8 Fillet Welds 

Conform to AS/NZS 5131 and Clause 7.5.9.1. 

7.5.9 Butt Welds 

WITNESS POINT 

Process witnessed: Butt weld preparation. 

Submission details: At least 3 working days’ notice of commencement of fabrication of butt 
welded joints. 

7.5.9.1 General 

Hydrogen controlled welding processes must be used for all butt welds for flange and web 
splices in main girders and columns, for extending members, for splices in bridge barrier railing, 
and for T butt welds. 

Hydrogen controlled electrodes must be used for all manual metal arc butt welds. 

Run-on and run-off tabs with a minimum length of 50 mm and of the same thickness and 
preparation as the joint must be used for all butt welds and web to flange fillet welds.  

Each weld pass must be terminated on the run-on/run-off tabs at least 20 mm beyond the edge 
of the parts to be joined. 

Butt weld run-on and run-off tabs must be removed without damage to the parent material after 
the joint has cooled.  The ends of the weld must be finished smooth and flush with the faces of 
the abutting parts. 

7.5.9.2 Single Sided Welds 

Permanent steel backing may only be used if shown on the Design Drawings or if approved by 
the Designer in advance of fabrication. SU
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7.5.9.3 Back Gouging 

A 20% sample of back gouged preparations must be examined and reported by the Welding 
Inspector. 

7.5.10 Welds on Weathering Steel 

For the steel grades listed in Table 4.6.1(C) of AS/NZS 1554.1, where the weld metal is required to 
have the characteristics of resistance to atmospheric corrosion and colouring similar to those of the 
parent material, the following consumables will be deemed as prequalified: 

(a) For single-run fillet welds and butt welds made with a single run or a single run each side and 
where the welds are made with no weave, select welding consumables in conformity to 
Table 4.6.1(A) of AS/NZS 1554.1. 

(b) For single-run fillet welds and butt welds made with a single run or a single run each side and 
where weaving is used during the run, select welding consumables in conformity to 
Table 4.6.1(C) of AS/NZS 1554.1. 

(c) For capping runs on multi-run fillet or butt welds, select welding consumables in conformity to 
Table 4.6.1(C) of AS/NZS 1554.1. 

(d) For runs other than capping runs on multi-run fillet or butt welds, select welding consumables in 
conformity to Table 4.6.1(A) of AS/NZS 1554.1. 

Guidance on the selection of welding consumables suitable for weathering steel not listed in 
Table 4.6.1(C) of AS/NZS 1554.1 must be obtained from the steel manufacturer. 

7.5.11 Stud Welding 

Fillet welding of stud shear connectors is not permitted, except for repair work. 

Documentation for stud material properties and certification of the stud base welding must be 
submitted prior to the commencement of welding of studs.  

Carry out qualification of the stud welding operator in conformity to Clause 4.3.3 of AS/NZS 1554.2 
using at least 6 studs prior to carrying out any stud welding of members by that operator.  

HOLD POINT 

Process held: Commencement of stud welding. 

Submission details: All details required for stud certification and the qualification of the stud 
welding procedure and the stud welding operator, at least 5 working days 
prior to commencement of any stud welding of members. 

HP release criteria: The Nominated Authority will examine the submitted documents prior to 
authorising the release of the Hold Point or may request further information 
or evidence. 

Carry out testing of welded stud shear connectors as specified in Table B201.L2 of Annexure 
B201/L2. SU
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WITNESS POINT 

Process witnessed: Testing of welded studs using ring and bend tests. 

Submission details: At least 3 working days’ notice of testing. 

7.5.12 Seal, Slot and Plug Welds 

Conform to AS/NZS 5131. 

7.5.13 Arc Spot Welds for Light Gauge Components 

Conform to AS/NZS 5131. 

7.5.14 Post Weld Heat Treatment 

Conform to AS/NZS 5131. 

7.5.15 Execution of Welding 

7.5.15.1 General 

Where the work includes the fabrication of similar items, inspect the first one welded (referred 
to as the prototype) and submit the required documents to the Principal prior to any welding of 
subsequent items. 

The prototype must be inspected by the Welding Inspector to check that the welding processes 
used are satisfactory, dimensional tolerances are not exceeded and that welding of further items 
will result in completed components which are within tolerance. 

In addition to the non-destructive examinations specified in Clause 13, the extent of inspection 
on the prototype must comprise 100% testing of all butt welds using either ultrasonic or 
radiographic test methods, with 100% magnetic particle testing of all crucifix fillet welds and 
33% of all other fillet welds.   

Carry out all such tests on the prototype welds at least 48 hours after the weld to be tested and 
its adjacent welds have cooled to ambient temperature. 

Carry out weld inspections after all heat treatment is completed. 

HOLD POINT 

Process Held: Commencement of welding of subsequent similar items. 

Submission Details: Documents demonstrating conformity of the prototype at least 5 days prior 
to the continuation of the welding. 

Release of Hold Point: The Nominated Authority will examine the submitted documents prior to 
authorising the release of the Hold Point or may request further information 
or evidence. 

7.5.15.2 Welds on Steel to be Painted or Galvanized 

Conform to AS/NZS 5131. 
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7.6 ACCEPTANCE CRITERIA 

7.6.1 Routine Requirements 

Conform to AS/NZS 5131. 

7.6.2 Seismic Requirements 

Conform to AS/NZS 5131. 

7.6.3 Fatigue Requirements 

The relevant requirements of this Specification including the Hold Points apply to the welding of steel 
structures subject to high levels of fatigue loading.  Where reference is made to AS/NZS 1554 or 
AS/NZS 1554.1, the corresponding clauses in AS/NZS 1554.5 also apply. 

The minimum extent of non-destructive examination for welds subject to fatigue must conform to that 
for Category SP in Table B201.L1(B) or as specified for Category FP in Table 7.4 of AS/NZS 1554.5, 
whichever is the more stringent. 

7.6.4 Welding of Dissimilar Steels 

In the case of welding dissimilar steels, the process must be reviewed and documented by the Welding 
Coordinator. 

7.7 CORRECTION OF WELDS 

Welds not carried out in conformity to this Specification will be deemed as nonconforming. 

When a weld is inspected by visual examination and/or non-destructive examination and the level of 
imperfection detected exceeds the permissible values given in Table 6.2.1 and Table 6.2.2 of 
AS/NZS 1554.1, the weld will be classified as nonconforming. 

Where a nonconforming weld is detected and less than 100% of the weld length has been required to 
be inspected, the remainder of the weld must be inspected. 

Where another nonconforming weld is detected, repeat the same cycle of inspection until no more 
nonconforming welds are found. 

Notify the Principal of any nonconformity of welds, together with the extent of the nonconformity, the 
proposed repair procedure, the results of re-inspection after repair and the outcome of the welding 
procedure review.  

Repair lengths of weld containing imperfections exceeding the limits in Table 6.2.1 and Table 6.2.2 of 
AS/NZS 1554.1.  Repair the defects using a welding procedure qualified in conformity to this 
Specification or requalified in conformity to Clause 4.11 of AS/NZS 1554. 

Submit the repair procedure to the Principal for review at least 3 working days prior to commencement 
of repair work.  Re-inspect the full length of the repaired weld together with 100% visual inspection 
and 100% NDE of 300 mm of weld on each side of the repaired weld. 

This Specification does not require the use of the fracture mechanics method of assessment of weld 
imperfections that exceed the levels given in the application Standard.  SU
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HOLD POINT 

Process held: Further welding or repairs to welds. 

Submission details: Results of the inspection and examination of all completed welds, including 
any nonconforming welds, together with the extent of the nonconformity, the 
proposed repair procedure and the outcome of the welding procedure review. 

Release of Hold Point: The Nominated Authority will examine the submitted documents prior to 
authorising the release of the Hold Point or may request further information 
or evidence. 

8 MECHANICAL FASTENING 
Unless specified otherwise in the deed including this Specification, all bolting must conform to 
AS/NZS 5131. 

Identify and keep traceability records of the specific bolts used at each bolted connection. 

HOLD POINT 

Process held: Commencement of bolting operations. 

Submission details: Documents covering procedures, personnel qualifications and experience, 
equipment details and other evidence of conformity of bolting operations to 
AS/NZS 5131, at least 10 working days prior to commencement. 

Release of Hold Point: The Nominated Authority will examine the submitted documents prior to 
authorising the release of the Hold Point or may request further information 
or evidence. 

 

HOLD POINT 

Process held: Completion of bolting operations. 

Submission details: Test reports, bolting records and other evidence of conformity of bolting 
operations to AS/NZS 5131. 

Release of Hold Point: The Nominated Authority will examine the submitted documents prior to 
authorising the release of the Hold Point or may request further information 
or evidence. 

8.1 WELDING OF BOLTS 

Bolts must not be welded. SU
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9 SURFACE TREATMENT AND CORROSION PROTECTION 

9.1 GENERAL 

Unless specified otherwise on the Design Drawings or in this Specification, all painting must conform 
to TfNSW D&C B220 and AS/NZS 5131. Where TfNSW D&C B220 is in conflict with 
AS/NZS 5131, the requirements of TfNSW D&C B220 will apply. 

For surface treatments or other types of corrosion protection, conform to AS/NZS 5131 unless 
specified otherwise in this Specification or the Design Drawings. 

9.2 PLANNING 

Conform to AS/NZS 5131 and this Specification. 

9.3 PREPARATION OF STEEL SURFACES 

Conform to AS/NZS 5131, the relevant Parts of AS/NZS 2312 and this Specification.  

Where applicable, conform to Clause 9.3.5 of AS/NZS 5131 including the Note. 

9.4 ABRASIVE BLASTING 

Conform to AS/NZS 5131 and TfNSW D&C B220. 

9.5 MECHANICAL CLEANING 

Conform to AS/NZS 5131 and TfNSW D&C B220. 

9.6 SEALING OF ENCLOSED SPACES 

Conform to AS/NZS 5131 and TfNSW D&C B220. 

9.7 INACCESSIBLE SURFACES 

Conform to AS/NZS 5131 and TfNSW D&C B220. 

9.8 FABRICATION AND WELDING CONSIDERATIONS 

Conform to AS/NZS 5131 and this Specification.  

9.9 APPLICATION OF PAINT COATINGS 

Conform to AS/NZS 5131 and TfNSW D&C B220. SU
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9.10 APPLICATION OF GALVANIZED COATINGS 

9.10.1 General 

Unless specified otherwise on the Design Drawings or in this Specification, all galvanizing work must 
conform to TfNSW D&C B220 and AS/NZS 5131.  Where TfNSW D&C B220 is in conflict with 
AS/NZS 5131, the requirements of TfNSW D&C B220 will apply. 

9.10.2 Surface Preparation 

Carry out surface preparation necessary to achieve the specified coat thickness and uniformity of 
finish. 

Pickle all items for galvanizing in conformity to AS 1627.5 unless specified or accepted otherwise. 

9.10.3 Steel Material 

Conform to this Specification. 

9.10.4 Fabrication and Welding Considerations 

Fabricated items must be free from defects including weld spatter, slag deposits, rough edges, sharp 
corners and surface contamination before being despatched for galvanizing. 

Provide adequate vents for enclosed sections to ensure a satisfactory and safe galvanizing operation. 

Hollow members to be hot-dip galvanized must be free from crevices, and the ends of such members 
must be open and not sealed. 

The internal surfaces of hollow members must be fully coated with zinc after galvanizing. 

9.10.5 Galvanizing Method 

Conform to AS/NZS 5131 and TfNSW D&C B220. 

Do not use double-dipping for traffic or pedestrian railings. 

For other items where the length of available galvanizing baths necessitates double-dipping, include 
the procedures for ensuring satisfactory bonding and appearance in the PROJECT QUALITY PLAN.  

Quench all items in a passivating chromate solution immediately after galvanizing unless the items are 
to be painted. 

9.10.6 Appearance of Coating and Freedom from Defects 

The coating must be continuous and uniformly distributed, smooth and uniform in texture and bright 
in appearance. 

9.10.7 Coating Mass and Thickness 

Where an item comprises components of different plate thicknesses, control the galvanizing process to 
ensure that colour, texture and brightness do not vary significantly from one component to another. SU
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9.10.8 Adherence of Coating 

Conform to AS/NZS 4680. 

9.10.9 Repair after Galvanizing 

Conform to AS/NZS 5131 and TfNSW D&C B220. 

9.10.10 Storage Handling and Transport of Galvanized Items 

Store galvanized items in such a manner that the freshly galvanized surfaces are protected from 
developing white rust. 

9.10.11 Supervision of Galvanizing 

Conform to AS/NZS 5131. 

9.11 PAINTING OF GALVANIZED COATINGS 

Conform to AS/NZS 5131 and TfNSW D&C B220. 

9.12 REPAIRS TO CORROSION PROTECTION 

Conform to AS/NZS 5131 and TfNSW D&C B220. 

9.13 CATHODIC PROTECTION 

Conform to AS/NZS 5131. 

9.14 GALVANIC COUPLING 

Conform to AS/NZS 5131. 

9.15 HOT METAL SPRAY COATINGS 

Conform to TfNSW D&C B220. 

10 ARCHITECTURAL STEELWORK 
Conform to AS/NZS 5131. 

11 ERECTION 

11.1 GENERAL 

Conform to AS/NZS 5131 and the Contract Documents including this Specification. SU
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11.2 RISK ASSESSMENT 

Conform to TfNSW D&C G22. 

11.3 SITE SURVEY 

Conform to AS/NZS 5131. 

11.4 STABILITY CHECKING 

Conform to AS/NZS 5131. 

11.5 TEMPORARY SUPPORTS 

Arrange the supports for members with provision for fine adjustment to achieve the required profile as 
detailed on the Design Drawings. 

Submit a certificate by a qualified Surveyor who is a member of the Institution of Surveyors, Australia 
or the Institution of Engineering and Mining Surveyors, Australia verifying that the profile of the 
falsework is in conformity to the profile shown on the Design Drawings.  Show details of the 
allowances for settlement and joint take-up. 

HOLD POINT 

Process Held: Erection of structural steelwork. 

Submission Details: Certification in conformity to Clause 11.5. 

Release of Hold Point: The Nominated Authority will examine the submitted documents and may 
carry out surveillance and audit prior to authorising the release of the Hold 
Point. 

11.6 ASSEMBLY AND ALIGNMENT 

Give the Principal 7 days’ notice of your intention to commence assembly of members. 

Accurately assemble the members and/or segments as shown on the Design Drawings utilising the 
identification marks.  Carefully handle the steelwork so that individual parts will not be bent, twisted 
or damaged in any way. 

Wherever necessary, fix adequate temporary bracing to the steelwork to ensure that the parts that have 
been erected are stable and will not be overstressed.  Leave such temporary bracing in position until 
sufficient permanent bracing has been installed. 

11.7 POSITIONING OF BEARINGS 

To allow for the change in length of the members under dead load and temperature variations, position 
the bearings so that the horizontal distance between the centres of base plates will be as shown on the 
Design Drawings at the specified temperature. SU
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Correct the measurements for conditions different to that for which the measuring equipment is 
calibrated. 

Take up minor variations in the bearing heights or grades in the mortar pads. 

11.8 PERMANENT SUPPORTS 

Conform to AS/NZS 5131. 

11.9 FIELD WELDED JOINTS 

For field welded joints, hold the ends of the members and/or segments in position during welding 
using suitable temporary devices.  On completion of the joints, carefully remove the devices and 
restore the steel surfaces by grinding smooth and flush. 

Field welding and inspection must be in conformity to this Specification. 

Examine 100% of all field welds both visually and by ultrasonic or radiographic methods. 

11.10 FIELD BOLTED CONNECTIONS 

Carry out the assembly of field bolted connections in conformity to Clause 8. 

The joints must be friction-type connections.  

Clean those surfaces of steelwork which will be in contact after bolting to be free of oil, dirt, burrs or 
any other coating or defects that would prevent satisfactory seating of parts or interfere with the 
development of friction between them. 

You do not need to remove hot-dip galvanized coatings and approved zinc-silicate primers from 
contact surfaces. 

11.10.1 Tightening Method 

Tighten the bolts using the part-turn method. 

For joints containing more than eight bolts, check the “snug-tight” condition by a second run over the 
bolts. 

Mark the bolts prior to final tightening to allow measurement of the true amount of turn of the nut. 

Once fully tightened, do not release and re-tighten bolts to either the original position or otherwise. 

11.10.2 Certification of Bolting 

Submit a certificate by an Engineer who is registered on the NER verifying that bolting has been 
carried out in conformity to this Specification. 

11.11 SURVEYOR’S CERTIFICATION OF PROFILE 

Submit a diagram certified by a qualified Surveyor who is a member of the Institution of Surveyors, 
Australia or the Institution of Engineering and Mining Surveyors, Australia that shows the profile of 
the completed member(s) in relation to the profile shown on the Design Drawings. 
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11.12 SETTING OF EXPANSION JOINTS 

Expansion joints have been dimensioned for the mean temperature shown on the Design Drawings.  
To allow for the changes in the length of the superstructure caused by temperature variations, place the 
expansion joints so that the clear distance across the expansion gap or fingers of a fingerplate-type 
joint will be as shown on the Design Drawings at the specified temperature. 

Position each fingerplate correctly by observing the identification markings.  Position each fingerplate 
to the line, grade and expansion gap shown on the Design Drawings within the specified tolerances.  
The fingers as placed must be parallel to the direction of movement.  Maintain the correct clearance 
between the fingers. 

Set the dimension of the expansion gap of deck joints within the following tolerances: 

for spans < 50 m – 0 mm, + 5 mm 

for spans > 50 m – 0 mm, + 10 mm 

11.13 REMOVAL OF FALSEWORK 

Before final acceptance of the Works, remove all falsework and construction equipment. 

Remove bed logs, temporary piles and trestles, temporary concrete bases, etc used during the 
construction operations. 

Do not support or attach to any portion of the new structure equipment for pulling piles or for 
removing falsework. 

11.14 GROUTING AT SUPPORTS 

Conform to AS/NZS 5131. 

11.15 (NOT USED) 

12 GEOMETRICAL TOLERANCES 

12.1 GENERAL 

Conform to AS/NZS 5131 and the deed including this Specification. 

12.2 MEASUREMENT 

Measure member dimensions for conformity when all fabrication and heating operations are 
completed and the member has cooled to a uniform temperature, and prior to protective treatment. 

Check measurements of length with a standard steel measuring tape or band and correct them to a 
standard temperature of 20°C. SU
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12.3 NONCONFORMITY OF ESSENTIAL TOLERANCES 

Fabricated steelwork that does not conform to the applicable clauses of this Specification or those of 
AS/NZS 5131 will be deemed to be nonconforming. 

12.4 RECTIFICATION OF NONCONFORMITIES 

Rectify nonconforming steelwork in conformity to the applicable clauses of this Specification and 
those of AS/NZS 5131. 

Obtain the Principal’s approval of the completed rectification work. 

13 INSPECTION, TESTING AND CORRECTION 

13.1 GENERAL 

Conform to AS/NZS 5131 and Annexure B201/L. 

All testing, including materials testing, testing of welding procedure test coupons and non-destructive 
inspections, must be performed by laboratories with third-party accreditation to AS ISO/IEC 17025 by 
a signatory to the International Laboratories Accreditation Cooperation (ILAC) through their Mutual 
Recognition Agreement (MRA) in the specific field and class of testing for the purpose of establishing 
conformity to  the requirements. 

The appropriate logo or further details of the ILAC (MRA) signatory must be noted on the document 
or test report.  Note that ILAC (MRA) accredited bodies include the National Association of Testing 
Authorities, Australia (NATA) and International Accreditation New Zealand (IANZ). 

13.2 TEST AND INSPECTION REPORTS 

Mill certificates and other test and inspection certificates must be in the English language and must 
include the specific content required by a particular materials standard or test method. 

All non-destructive examination reports must be prepared as required by AINDT qualified and 
certified non-destructive testing technicians.  The report must identify both the technician responsible 
for carrying out the test and the technician responsible for the test report. 

14 SITE MODIFICATIONS DURING ERECTION AND 
MODIFICATION AND REPAIR OF EXISTING STRUCTURES 

Site modifications to fabricated steelwork or existing structures must conform to the applicable 
TfNSW Maintenance Specification(s) or to AS/NZS 5131, as appropriate. 

Obtain the Designer’s approval of any site modifications and submit the details of the approved site 
modifications to the Principal prior to carrying out any such modification. SU
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HOLD POINT 

Process Held: Modification of fabricated steelwork or existing structures. 

Submission Details: Full details of any proposed site modification on fabricated steelwork or 
existing structures approved by the Designer, including design calculations 
and detailed drawings, at least 10 working days prior to commencing any 
such work. 

Release of Hold Point: The Nominated Authority will examine the submitted documents prior to 
authorising the release of the Hold Point 

Include with your submitted documents detailed procedures and drawings that fully specify the 
modifications to be carried out. 

15 CERTIFICATION OF COMPLETION OF FABRICATION 
During the construction of the Works, the Fabricator must:  

(a) compile all technical details and records of activities into the Fabricator’s Data Report (FDR); 

(b) keep the FDR up to date so that its submission on completion of the Works is not delayed; 

(c) prepare the FDR in either of the following formats: 

(i) hard copy, using A4-size binders with file separators clearly separating each section, with 
a detailed table of contents at the front of each binder; 

(ii) soft copy, as a set of electronic files. 

(d) ensure that all documents in the FDR are in English, use SI units and are complete originals or 
clearly legible copies 

(e) include in the FDR all information under the following headings as a minimum: 

(i) fabrication specific procedures included in the PROJECT QUALITY PLAN; 

(ii) qualification of relevant fabrication personnel (Responsible Welding Coordinator, 
Welding Supervisor, Welding Inspector, NDT operator and welders); 

(iii) inspection and test plans (ITPs) and documents detailed within the ITP; 

(iv) deviations from the deed; 

(v) material test certificates, including for steel supplied to the Works, and for bolts, nuts and 
washers; 

(vi) welding records, including weld maps, welding procedure specifications, welding 
procedure qualification records and relevant test certificates, welder qualification records, 
and welding consumable certificates; 

(vii) Non-Destructive Examination reports; 

(viii) work-as-executed drawings of the fabricated members; 

(ix) nonconformity reports and outcomes of corrective actions; 

(x) shop assembly records; SU
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(xi) instrument calibration certificates; 

(xii) inspection and testing records, including measurements of dimensions compared with 
relevant tolerances; 

(xiii) delivery/dispatch records. 

HOLD POINT 

Process held: Completion of fabrication. 

Submission details: The Fabricator’s Data Report must be submitted within four weeks of 
completion of fabrication.  

Release of Hold Point: The Nominated Authority will examine the submitted documents prior to 
authorising the release of the Hold Point or may request further information 
or evidence. 
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ANNEXURE B201/A – (NOT USED) 

ANNEXURE B201/B – (NOT USED) 

ANNEXURE B201/C – SCHEDULES OF HOLD POINTS, WITNESS 
POINTS AND IDENTIFIED RECORDS 

Refer to Clause 1.2.3. 

C1 SCHEDULE OF HOLD POINTS AND WITNESS POINTS 
 

Clause Type Description  

5.2 Hold Steel procurement  

5.3.1 Witness Steel verification testing  

6.1 Hold Commencement of fabrication work  

6.1 Witness Fabrication work  

6.5.5 Hold Further work on steel following flame cutting  

6.11 Hold Transport of fabricated steelwork to other workshops or to site  

6.19.1 Hold Commencement of fabrication of members with splice locations additional to 
those shown on the Design Drawings nominated by the Contractor 

 

6.22.2.3 Witness Trial erection of curved railings for pedestrian bridges  

7.4.1.1 Witness Manufacture of weld procedure qualification test piece  

7.4.1.1 Hold Commencement of welding  

7.4.2 Witness Welder qualification test, including manufacture of a welder qualification test 
piece 

 

7.5.9 Witness Butt weld preparation  

7.5.11 Hold Commencement of stud welding  

7.5.11 Witness Testing of welded studs using ring and bend tests  

7.5.15.1 Hold Commencement of welding of subsequent similar items  

7.7 Hold Further welding or repairs to welds  

8 Hold Commencement of bolting operations  

8 Hold Completion of bolting operations  

11.5 Hold Erection of structural steelwork  

14 Hold Modification of fabricated steelwork or existing structures  

15 Hold Completion of fabrication  SU
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C2 SCHEDULE OF IDENTIFIED RECORDS 

The records listed below are Identified Records for the purposes of TfNSW D&C Q6. 
 

Clause Description of Identified Record  

4.6.2 Shop drawings certified by the Designer as conforming to the Design Drawings and this 
Specification 

 

4.6.3 Details of the design and location of splices not shown on the Design Drawings  

4.6.5 Work-as-executed shop drawings  

5.1 On request by the Principal, identification records for each piece of steel  

5.4.3 Certification that stud anchors and their bases conform to this Specification and that the 
stud welding operator is qualified 

 

6.22.2.3 Certification that the alignment and location of curved pedestrian railings conform to the 
Design Drawings 

 

7.4.1 Technical procedures and processes for welding  

7.4.2 Details of welder qualifications  

7.5.15.1 Details of dimensional check and certification that the dimensions of the prototype of any 
item manufactured conform to the Design Drawings and this Specification 

 

7.7 Nonconforming welds  

7.7 Proposed disposition of nonconforming welds  

8 Records of all bolting carried out on the Works  

11.5 Diagram certified by a certified or registered Surveyor that shows the profile of the 
completed member(s) in relation to the profile specified on the Design Drawings 

 

11.11 Surveyor’s certification of profile  

11.15.2 Signed receipt for each girder indicating whether it has been supplied in a satisfactory 
condition or provision of a list of damage and defects 

 

11.15.3 Certification that each damaged or defective girder has been rectified  

12 Records verifying conformity of each fabricated item to the specified tolerances  

13 Records of all inspection and testing carried out  

14 Proposals for any site modifications to be carried out  

15 Fabricator’s Data Report  
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ANNEXURE B201/D – PLANNING DOCUMENTS 
Refer to Clause 1.2.4. 

D1 PROPOSED DETAILS OF WORKS 

Submit with the PROJECT QUALITY PLAN comprehensive details that cover all aspects of the 
work, as follows: 

(a) Project management organisation chart containing the names of key personnel, their function 
and responsibilities during the Works, the chain of command that is to apply and the lines of 
communication that are to be used. 

(b) Responsibilities assigned in conformity to Table B3 of AS/NZS 5131 and names and 
qualifications of all personnel associated in the planning, production and inspection of the 
Works, including the responsible welding coordinator, welding supervisor(s), welding 
inspector(s), welders, and non-destructive testing technicians. 

(c) Fabricator’s name, qualifications and experience with similar works. 

(d) Protective treatment applicator’s name, qualifications and experience with similar works. 

(e) Welding procedure qualification records and welding procedure specifications, work method 
statements, inspection and test plan(s) (ITP), etc making reference to and including appropriate 
safe working practices and requirements. 

(f) Safe working load crane capacity for lifting and turning individual steelwork components at 
each work station or work area at least equal to the maximum mass or tonnage of a single 
fabricated component. 

(g) System for identification of components. 

(h) Test certificates for all materials and consumables to be used on the project. 

(i) Procedures for prevention of lamellar tearing. 

(j) Procedures for prevention and correction of welding distortion, as appropriate. 

(k) Disposition process for nonconforming welds. 

(l) Procedures for control of site welding. 

(m) Provisions for maintaining joint gap within tolerances during site welding. 

(n) Procedures for assembly including dimensional control and details of manufacturing jigs. 

(o) Procedures for cambering. 

(p) Procedures for curving. 

(q) Methods to be used for repair of defects and for corrections permitted by this Specification. 

(r) Procedures for shop assembly. 

(s) Details of passivation and double dipping procedures, if applicable, for galvanized items. 

(t) Procedures for end finishing for field joints. 

(u) Procedures for transport, handling and storage, including measures to prevent distortion and 
damage to the steelwork and its protective coating. 

(v) Manufacturer’s recommendations where this Specification refers to them. 

(w) Details of the proposed erection equipment, including, but not limited to the following: 

(i) type and capacity (at operating radius) of lifting equipment; SU
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(ii) site set-up of lifting equipment, including plan and elevation sketches, assessment of 
supporting ground conditions, and minimum clearances to aerial electrical cables; 

(iii) length and slope of slings, diameter and safe working capacity of slings, and sling force; 

(iv) lifting device(s) on members, lifting points, and measures to prevent damage to protective 
coatings; 

(v) welding and bolting equipment; 

(vi) lighting equipment if applicable; 

(vii) certificate and calculations by an Engineer who is registered on the NER verifying that 
the equipment nominated will be used within safe working capacities. 

(x) Details of the proposed erection method, including but not limited to the following: 

(i) falsework details including design calculations and certification by an Engineer who is 
registered on the NER, stating that the falsework has been designed in conformity to the 
relevant Australian Standards; 

(ii) method of stabilising or bracing members during storage, assembly and erection; 

(iii) method of positioning of bearings; 

(iv) method of determining and adjusting profile; 

(v) method of alignment of components; 

(vi) method and order of assembly including temporary fixing; 

(vii) proposals for welding including welding procedures, temporary locating devices and 
order of welding; 

(viii) bolting procedures including method of aligning holes, method of marking bolts, 
tightening and records; 

(ix) storage of components; 

(x) record forms; 

(xi) removal of falsework; 

(xii) a certificate from an Engineer who is registered on the NER verifying that the proposed 
erection methods conform to this Specification and the NSW Work Health and Safety 
legislation. 

D2 FABRICATION PROGRAM 

Submit a fabrication programme as part of your PROJECT QUALITY PLAN (refer TfNSW D&C Q6) 
showing the proposed sequence of operations and the proposed time required for all members and/or 
parts, which must be identified by name and mark. 
 
Item Clause Description  
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ANNEXURE B201/E – SPECIAL TEST PIECES 
When required, prepare and test special test pieces representative of each type of weld within the 
limits of the essential variables of the welding procedure.  The test pieces may be required for both 
shop welding and field welding. 

Make the test pieces from material of the same standard, grade and heat treatment as the material used 
in the structure.  Each plate making up the test piece must be at least 150 mm x 300 mm.  Example test 
pieces are shown in Figure B201.E1 and Figure B201.E2. 

Examine the test pieces using radiography or ultrasonics for butt welds and magnetic particle testing 
for fillet welds to assess conformity to this Specification. 

Perform mechanical tests, including macro tests (to AS 2205.5.1) and, as appropriate, transverse 
tensile tests (to AS 2205.4.1), bend tests (to AS 2205.3.1), fillet break tests (to AS 2205.7.1) and other 
tests as specified on the weld(s) of the test pieces, and assess for conformity to the applicable material 
and welding standards. 

 
Figure B201.E1 – Example Test Pieces for Shop Welds 
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Figure B201.E2 – Example Test Pieces for Field Welds 
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ANNEXURE B201/F – CONSTRUCTION CATEGORY CC1 
Steel items designated Construction Category CC1 must conform to AS/NZS 5131 and Table B201/F, 
unless specified otherwise in this Specification or in the deed. 

Table B201/F – Additional Requirements for Construction Category CC1 

AS/NZS 5131 
Clause Number Requirements for CC1  

4.5 Conform to TfNSW D&C Q6  

5.1.2 Conform to TfNSW D&C Q6  

5.2.3 Conform to TfNSW D&C Q6  

5.3.2 Class A  

6.1.2 Conform to TfNSW D&C Q6  

6.2 Conform to TfNSW D&C Q6 and the minimum requirements of AS/NZS 1554.1  

6.7.1 Conform to Clause 6.7.1 of AS/NZS 5131  

7.1.1 Conform to the minimum requirements of AS/NZS 1554.1  

7.4.1.1 Conform to Table 7.4 of AS/NZS 5131 and the minimum requirements of 
AS/NZS 1554.1 

 

7.4.1.2 Conform to Table 7.4 of AS/NZS 5131 and the minimum requirements of 
AS/NZS 1554.1 

 

7.4.2 Conform to Table 7.4 of AS/NZS 5131 and the minimum requirements of 
AS/NZS 1554.1 

 

7.4.3 Conform to Table 7.4 of AS/NZS 5131  

7.5.9.2 Conform to the minimum requirements of AS/NZS 1554.1  

8.1.2 Conform to TfNSW D&C Q6  

11.2.2 Conform to TfNSW D&C Q6  

12.1 Class 1  

13.6.1.1 Conform to Table 13.6 of AS/NZS 5131  

13.6.1.2 Conform to the minimum requirements of AS/NZS 1554.1  

13.6.2.2 Conform to Tables 13.6.2.2(A) and (B) of AS/NZS 5131  
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ANNEXURE B201/G – CONSTRUCTION CATEGORY CC2 
Steel items designated Construction Category CC2 must conform to AS/NZS 5131 and Table B201/G, 
unless specified otherwise in this Specification or in the deed. 

Table B201/G – Additional Requirements for Construction Category CC2 

AS/NZS 5131 
Clause Number Requirements for CC2  

4.5 Conform to TfNSW D&C Q6  

5.1.2 Conform to TfNSW D&C Q6  

5.2.1 Grade identification if different grades in circulation  

5.2.3 Full  

5.3.2 Class A  

6.1.2 Conform to TfNSW D&C Q6  

6.2 Conform to TfNSW D&C Q6 and the minimum requirements of AS/NZS 1554.1  

6.7.1 Conform to Clause 6.7.1 of AS/NZS 5131  

6.12 Conform to Clause 6.12 of AS/NZS 5131  

7.1.1 Conform to AS/NZS ISO 3834.3  

7.2.1 Conform to Clause 7.2.2 of AS/NZS 5131 and the PROJECT QUALITY PLAN  

7.4.1.1 Required in Table 7.4 of AS/NZS 5131 and conform to the minimum 
requirements of AS/NZS 1554.1 

 

7.4.1.2 Required in Table 7.4 of AS/NZS 5131 and conform to the minimum 
requirements of AS/NZS 1554.1 

 

7.4.2 Required in Table 7.4 of AS/NZS 5131 and conform to the minimum 
requirements of AS/NZS 1554.1 

 

7.4.3 Conform to Table 7.4 of AS/NZS 5131  

7.5.6 Conform to Clause 7.5.6  

7.5.7 Conform to AS/NZS 1554.1  

7.5.9.2 Conform to the minimum requirements of AS/NZS 1554.1  

7.5.15.1 Remove weld spatter  

8.1.2 Conform to TfNSW D&C Q6  

8.9 Conform to Clause 8.9 of AS/NZS 5131  

11.2.2 Conform to TfNSW D&C Q6  

11.9 Conform to Clause 11.9 of AS/NZS 5131  

12.1 Class 1  

13.3.2 Conform to PROJECT QUALITY PLAN  

13.5.1 Conform to PROJECT QUALITY PLAN  

13.6.1.1 Conform to Table 13.6 of AS/NZS 5131  

13.6.1.2 Conform to AS/NZS 5131 and the minimum requirements of AS/NZS 1554.1  
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AS/NZS 5131 
Clause Number Requirements for CC2  

13.6.2.2 Conform to Tables 13.6.2.2(A) and (B) of AS/NZS 5131  

13.7.1 Conform to PROJECT QUALITY PLAN  

13.7.8 Required  

13.11.1 Conform to PROJECT QUALITY PLAN  

ANNEXURES B201/H TO B201/K – (NOT USED) 
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ANNEXURE B201/L – INSPECTION AND TESTING 
Conform to AS/NZS 5131 unless specified otherwise in this Specification. 

L1 INSPECTION OF WELDING 

L1.1 Inspection of Weldments – General Requirements 

L1.1.1 General 

All inspections throughout fabrication process must be documented and signed by qualified 
personnel as required by this Specification.  

L1.1.2 Inspection and Test Plan for Welding 

For CC2 and above, prepare an ITP covering the inspection of Items (i) to (xxviii) of 
Clause 13.6.1.2 of AS/NZS 5131 where relevant. 

L1.1.3 Qualifications of Inspection Personnel 

All welding must be inspected either by a WTIA certified Welding Inspector or IIW Welding 
Inspector, or a person at a higher level, or by a person with qualifications and experience 
acceptable to the Principal.  The Welding Inspector must be an employee or agent of the 
Contractor, and must be independent of and not affiliated with the Fabricator. 

The Welding Supervisor and the Welding Inspector must not be the same person and must not 
carry out welding for the Works. 

All non-destructive examinations (e.g. ultrasonic examination, radiography, etc) must be carried 
out by technicians suitably qualified and certified for carrying out the examination method 
employed (see Section 7.4 of AS/NZS 1554.1).  Non-destructive testing technicians must be 
certified by an organisation accredited to AS ISO 9712, to at least Level 2 for the relevant 
method.  Suitable organisations include: 

(a) Australian Institute of Non Destructive Testing (AINDT); 

(b) equivalent overseas institutions. 

Non-destructive testing technicians certified by Certification Board of Inspection Personnel, 
New Zealand (CBIP NZ) are deemed to hold an equivalent qualification. 

The currency of the above qualifications and certifications must conform to the requirements of 
the issuing institution.  Lapsed qualifications and certifications will not be acceptable. 

L1.1.4 Inspection Report 

Conform to AS/NZS 5131. 

L1.2 Inspection After Welding 

L1.2.1 Timing 

Conform to AS/NZS 5131. SU
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L1.2.2 Scope of Inspection 

The extent of non-destructive examination using the magnetic particle examination method 
must conform to Table B201.L1(A). 

The extent of non-destructive examination using either the radiography method or the 
ultrasonics method must conform to Table B201.L1(B). 

Weld centreline cracking and root cracking may occur when correctly sized welds have been 
deposited at high travel speeds under the conditions of restraint that occur with thick, strong 
flanges. 

Where web-to-flange welds are butt welded or fillet welded, carry out non-destructive ultrasonic 
examination when the flange plates: 

(a) are Grade 350 or higher; and 

(b) are 25 mm thick or thicker. 

This Clause does not apply to welded beams manufactured to AS/NZS 3679.2. 

Carry out the NDE in conformity to AS 2207 – UMD 2, modified for testing of fillet welds. 

For joints where the web is orthogonal to the flange plate, defects can be detected using a 
45 degree probe. 

For the first girder, examine 100% of the total web to flange weld length. 

For the remaining girders, examine 20% of the total web to flange weld length. 

When defects are found, the extent of the NDE must be increased to detect all defects. 

Record and report the results of the NDE in conformity to AS 2207. 

Table B201.L1 (a) – Extent of Magnetic Particle Examination (MPE) Conforming to Clause 6.5 
of AS/NZS 1554.1 (AS 1171) for Category SP Welds 

Weld Location or Component 
(as Appropriate to Design) 

Minimum Extent of Examination  
for Each Weld Length 

Stiffener welds at crucifix locations 100% 

Field-welded or site-welded butt joints 100% 

Stiffener fillets at site joints 100% 

Edges of flange butt joints 100% 

Web to flange single pass fillet welds 20% of each weld length on each girder (1), including at 
least 1000 mm at: 
• all ends of welds; 
• support points; 
• diaphragm locations; 
plus intermediate portions to make up inspected length 

All T butt welds and multi-pass fillet welds 
to tension flanges (e.g. stiffeners, diaphragms 
or diaphragm stiffeners) (2) 

100% SU
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Weld Location or Component 
(as Appropriate to Design) 

Minimum Extent of Examination  
for Each Weld Length 

T butt welds and multi-pass fillet welds to: 
• compression flange or web plates (e.g. 

stiffeners, diaphragms or diaphragm 
stiffeners); 

• diaphragm stiffener to diaphragm; 
• end plates to tension flange, compression 

flange and web plate (1). 

20% of total length  

Web to flange multi-pass fillet welds (2) At locations inspected by ultrasonic or radiography 
methods (1) 

T butt welds, T butt compound welds and 
other multi-pass fillet welds (2) 

At locations inspected by ultrasonic or radiography 
methods (1) 

All other welds The maximum of AS/NZS 1554 recommendations 

Repairs  

Repaired defects in base metal 100% 

Remaining weld after removal of defective 
weld 

100% 

Repaired or replaced weld, including 
temporary welds 

100% 

Notes: 
(1) After three consecutive girders have been welded without defects or repairs to any web to flange fillet weld, 

magnetic particle examination frequency may be reduced, after acceptance from the Principal, to one weld on 
each girder.  If defects requiring repair are found subsequently, in an individual web to flange fillet weld, test 
frequency must revert to the specified rate of 20% of each weld length on each girder, until a further 
application to reduce the frequency of test is accepted. 

(2) Inspect over same length portions using both magnetic particle and ultrasonic or radiography methods. 

Table B201.L1 (b) – Extent of Radiographic Examination (RT) Conforming to Clause 6.3 of 
AS/NZS 1554.1 (AS 2177) or Ultrasonic Examination (UT) Conforming to Clause 6.4 of 

AS/NZS 1554.1 (AS 2207) for Category SP Welds 

Weld Location or Component 
(as Appropriate to Design) 

Minimum Extent of Examination  
for Each Weld Length 

Flange butt joints 100% 

Web butt joints 300 mm minimum at each end of each joint 

Web to flange butt joint 20% of each weld length, including: 
• 500 mm each side of all diaphragms; 
• 1000 mm at all weld ends; 
plus intermediate portions to make up inspected length 
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Weld Location or Component 
(as Appropriate to Design) 

Minimum Extent of Examination  
for Each Weld Length 

Web to flange splices – welded, single or 
multi pass, incorporating steel grade 350, or a 
higher steel grade, in flange plates 25 mm or 
thicker 

50% of the total weld length for affected welds, 
including 1000 mm at: 
• all ends of welds; 
• lifting lug locations; 
• diaphragm locations; 
plus intermediate portions to make up inspected length 

All T butt welds and multi-pass fillet welds 
to Tension flange (e.g. stiffeners, diaphragms 
or diaphragm stiffeners, or base plate joint of 
beams, columns, masts or towers) (1) 

100% (1) 

T butt welds and multi-pass fillet welds to: 
• Compression flange or web plates (e.g. 

stiffeners, diaphragms or diaphragm 
stiffeners); 

• Diaphragm stiffener to diaphragm; 
• End plates to tension flange, compression 

flange and web plate (1). 

10% (1) of total welded length 

All site joint welds and field butt welds 100% 

Butt or T butt splices between: 
• plate; 
• rectangular, square or circular hollow  

sections, e.g. barrier railing; or 
• hot rolled open sections. 

50% or, if approved, at a reduced frequency of 25% (2) 

Butt welds between piling steel lengths (H 
pile, circular caissons, etc) 
Possible inclusion of wharfing piling 

10% of total number of pile splices, with 100% tested 
of each splice selected, including testing of the first 
splice welded 

Butt welds and T butt welds of lifting 
brackets or loops 

100% 

Butt and T butt welds to repair or make up 
member lengths 

100% of total weld length 

Other welds As required to demonstrate conformity to the limits for 
imperfections, noting that the minimum extent of 
examination must be not less than 10% of weld length 

Notes: 
(1) Inspect over same length portions using both magnetic particle and ultrasonic or radiography methods. 
(2) For butt welding of barrier railing splices or open sections, the Fabricator may apply to reduce the inspection 

frequency to the lower rate.  The application must include: 
- nomination of a welding preparation and procedure designed to minimise weld defects; 
- performance data demonstrating that the procedure can produce conforming welds and no nonconforming 

welds. 
After acceptance from the Principal, if defects requiring repair are subsequently found in an individual splice 
weld, the test frequency must revert to the specified rate of 50% of each weld splice until a further 
application to reduce the frequency of test is accepted. SU
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L1.2.3 Visual Examination 

Conform to AS/NZS 5131. 

L1.2.4 Non-Destructive Examination (NDE) of Welds 

In addition to the techniques covered under Clause 6 of AS/NZS 1554.1, you may implement 
phased array ultrasonic testing in conformity to ISO 13588 using appropriate test sensitivity to 
obtain defect dimensions, subject to acceptance by the Principal. 

L2 INSPECTION AND TESTING OF WELDED SHEAR STUDS FOR COMPOSITE 
STEEL AND CONCRETE STRUCTURES 

Test welded stud shear connectors as detailed in Table B201.L2. 

Table B201.L2 Testing of Welded Stud Shear Connectors 

Method Location of studs Percentage of total length or number 

30° hammer bend test in 
conformity to Clause 4.1.1 or 
Clause 4.1.2 of AS/NZS 1554.2 

First of each day’s 
studs welded 

First two studs welded, or more as required  

Visual scanning  All studs welded 100% 

Stud weld ring test using a steel 
1 kg hammer, swung freely to 
strike the stud in two opposite 
directions.  
The tested stud must give a clear 
ring. 
All studs which do not give a 
clear sound in the ring test must 
be subjected to the 10° bend test 

All studs welded 100% 

10° bend test in conformity to 
Clause 6.1.1 or Clause 6.1.2 of 
AS/NZS 1554.2 

All members with 
stud welds 

5% of studs on each member (1 in each 20), 
and including studs with missing weld flash. 
Studs with less than 360° of weld flash must 
be bent 10° in a direction opposite to the 
missing portion of the flash. 
If any stud fails, all studs on the member or 
element must be visually inspected and any 
stud with less than 360° of weld flash must 
be tested. 
Do not bend back studs unless required for 
clearance 
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ANNEXURE B201/M – REFERENCED DOCUMENTS 
Refer to Clause 1.2.5. 

TfNSW Specifications 

TfNSW D&C B80 Concrete Work for Bridges 

TfNSW D&C B220 Protective Treatment of Bridge Steelwork 

TfNSW D&C B240 Steel Fasteners 

TfNSW D&C G22 Work Health and Safety (Construction Work) 

TfNSW D&C G36 Environmental Protection 

TfNSW D&C Q6 Quality Management System (Type 6) 

Australian Standards 

AS 1101.3 Graphical symbols for general engineering - Welding and non-destructive 
examination 

AS/NZS 1163 Cold formed structural steel hollow sections 

AS/NZS 1554 Structural steel welding 

AS/NZS 1554.1 Welding of steel structures 

AS/NZS 1554.2 Stud welding (steel studs to steel) 

AS/NZS 1554.5 Welding of steel structures subject to high levels of fatigue loading 

AS 1171 Non-destructive testing - Magnetic particle testing of ferromagnetic products, 
components and structures 

AS/NZS 1594 Hot rolled steel flat products 

AS 1627 Metal finishing - Preparation and pre-treatment of surfaces 

AS 1627.4 Abrasive blast cleaning of steel 

AS 1627.5 Pickling 

AS 1710 Non-destructive testing - Ultrasonic testing of carbon and low alloy steel plate 
and universal sections - Test methods and quality classification 

AS ISO/IEC 17025 General requirements for the competence of testing and calibration laboratories 

AS ISO/IEC 17050.1 Conformity assessment - Supplier’s declaration of conformity - General 
requirements 

AS/NZS ISO/IEC 17065 Conformity assessment - Requirements for bodies certifying products, 
processes and services 

AS 2177 Non-destructive testing - Radiography of welded butt joints in metal 

AS 2205 Methods for destructive testing of welds in metal 

AS 2205.2.1 Transverse butt tensile tests 

AS 2205.3.1 Transverse guided bend test 

AS 2205.4.1 Nick-break test 

AS 2205.5.1 Macro metallographic test for cross-section examination 

AS 2205.6.1 Methods for destructive testing of welds in metal - Weld joint hardness test SU
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AS 2205.7.1 Charpy V-notch impact fracture toughness test 

AS 2207 Non-destructive testing - Ultrasonic testing of fusion welded joints in carbon 
and low alloy steel 

AS/NZS 2312 Guide to the protection of structural steel against atmospheric corrosion by the 
use of protective coatings 

AS 3597 Structural and pressure vessel steel – Quenched and tempered plate 

AS/NZS 3678 Structural steel – Hot-rolled plates, floorplates and slabs 

AS/NZS 3679 Structural steel 

AS/NZS 3679.1 Hot-rolled bars and sections 

AS/NZS 3679.2 Welded I sections 

AS/NZS ISO 3834 Quality requirements for fusion welding of metallic materials 

AS/NZS ISO 3834.2 Comprehensive quality requirements 

AS/NZS ISO 3834.3 Standard quality requirements 

AS 4458 Pressure equipment - Manufacture 

AS/NZS 4680 Hot-dip galvanized (zinc) coatings on fabricated ferrous articles 

AS/NZS 5131 Structural steelwork – Fabrication and erection 

AS/NZS ISO 9001 Quality management systems – Requirements 

AS ISO 9712 Non-destructive testing - Qualification and certification of NDT 

SA TS 102 Structural steel - Limits on elements added 

Other Standards and Guides 

ISO 10893-2 Non-destructive testing of steel tubes - Part 2: Automated eddy current testing 
of seamless and welded (except submerged arc-welded) steel tubes for the 
detection of imperfections 

ISO 10893-3 Non-destructive testing of steel tubes - Part 3: Automated full peripheral flux 
leakage testing of seamless and welded (except submerged arc-welded) 
ferromagnetic steel tubes for the detection of longitudinal and/or transverse 
imperfections 

ISO 10893-11 Non-destructive testing of steel tubes - Part 11: Automated ultrasonic testing of 
the weld seam of welded steel tubes for the detection of longitudinal and/or 
transverse imperfections 

ISO 13588 Non-destructive testing of welds - Ultrasonic testing - Use of automated phased 
array technology 

ISO 14731 Welding coordination - Tasks and responsibilities 
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